STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 26

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

09/ 19/ 02
11- 091804
11- SD-905- R10. 9/ R11. 7

ENG NEERS EST

R P

P
Bl D TOTAL

13, 520, 701. 00

13, 665, 000. 00

14,199, 179. 00

14, 950, 463. 00

15, 964, 317. 00

HE11

B

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

, HE11

14, 792, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

IN SAN DI EGO COUNTY | N SAN DI EGO

AT VARI QUS LOCATI ONS

CONSTRUCT | NTERCHANGE

16. 0%
15, 119, 000

1,271, 299. 00

Bl D245

PACE 1

09/ 23/ 02
CONTRACT CODE "A '
154 CONTRACT | TEMS

FEDERAL AlD ACNH A905- (012) N
HPD- A905- ( 013)
ACI M 805- 1(587) 3

TOTAL NUMBER OF WORKI NG DAYS

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

F CI

VI STA CA 92083-8831

CONSTRUCTORS | NC
2585 BUSI NESS PARK DRI VE

FAX

COFFMAN SPECI ALTIES | NC

4375 JUTLAND DR STE 260

SAN DI EGO CA 92117
ERRECAS HANSON SJH

P O BOX 640
LAKESI DE CA 92040

FAX

FAX

E L YEAGER CONSTRUCTI ON

COVPANY | NC
P O BOX 87

FAX

RI VERSI DE CA 92502- 0087

HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000

FAX

SAN DI EGO CA 92192-9000

760 727-9767
00772589
760 727-9803

858 272-9080
00632358
858 272-3655

619 390- 6400
00687888
619 443-3002

909 684-5360
00140069
909 788-2449

858 587-3800
00750542
858 453-6034

720

PERCENT UNDER EST 8. 59



11- 091804
11- SD- 905-R
09/ 19/ 02

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMA/I

NI NG B

Bl D245
PAGE 2
09/ 23/ 02

DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

B C B STEEL COVPANY
Rl VERSI DE CA

CROMN FENCE
SANTA FE SPRI NGS CA

DAl LEY
SAN DI EGO CA

DYW DAG SYSTEMS | NTERNATI ONAL
LONG BEACH CA

PENHALL
SAN DI EGO CA

R K ALLEN
Pl SMO BEACH CA

SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA

SELECT ELECTRI CAL
SPRI NG VALLEY CA

SI ERRA NEVADA
SAN FERNARDO CA

VALLEY CONCRETE PLACI NG
SYLMAR CA

REI NFORCI NG STEEL AND RELATED ( PARTI AL)

METAL BEAM GUARD RAI L, FENCI NG AND RELATED ( PARTI AL)

ASPHALT PAVI NG AND RELATED ( PARTI AL)

PRESTRESSI NG AND RELATED ( PARTI AL)

SAW AND SEAL JO NTS, JO NT SEALS AND RELATED ( PARTI AL)

LANDSCAPI NG, EROSI ON CONTROL AND RELATED ( PARTI AL)

M SCELANEQUS STAMPED M NOR CONCRETE AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)

OVERHEAD SI GN STRUCTURES AND RELATED( PARTI AL)

SLOPE PAVI NG AND RELATED ( PARTI AL)



11- 091804 Bl D245

11- SD- 905-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 19/ 02 09/ 23/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 . BARRI ER

CONSTRUCTI ON SI GNS

CROWN FENCE CHAI'N LI NK FENCE AND METAL BEAM GUARD RAI L
SANTA FE SPRI NGS CA

D L S CONSTRUCTI ON STORM DRAI'N

BONSALL CA

DYW DAG SYSTEMS PRESTRESSI NG

LONG BEACH CA

PACI FI C RESTCORATI ON GROUP LANDSCAPE AND | RRI GATI ON
CORONA CA

REG ONAL STEEL REBAR

CLAREMONT CA

ROVERO ASPHALT PAVI NG

ESCONDI DO CA

SELECT ELECTRI C ELECTRI CAL

SPRI NG VALLEY CA

S| ERRA NEVADA STEEL STRUCTURE SI GNS
SAN FERNANDO CA

SUDHAKAR CO STRI PI NG
RI ALTO CA



11- 091804 Bl D245

11- SD- 905-R SUMMARY OF REMAI NI NG BI DDERS PAGE 4

09/ 19/ 02 09/ 23/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 AVERI CAN CONCRETE M NOR CONCRETE, M SCELLANEQUS CONSTRUCTI ON ( PORTI ON)

SAN MARCOS CA
ATLAS FENCE CRASH CUSHI ONS AND METAL BEAM GUARD RAI L
SAN DI EGO CA
B C B STEEL CO REBAR
Rl VERSI DE CA
BEADOR CO TYPE 60 BARRI ER

CORONA DEL MAR CA

Bl G TREES OF CALI FORNI A PALM TREE RELOCATI ON
SAN DI EGO CA

CROMN FENCE FENCI NG
SANTA FE SPRI NGS CA

DYW DAG SYSTEMS | NTERNATI ONAL PRESTRESSI NG CONCRETE PAVEMENT
LONG BEACH CA

I NTEGRI TY CONCRETE STAMPED CONCRETE AND SLOPE PAVI NG
SAN MARCS CA

R K ALLEN LANDSCAPE CONSTRUCTI ON LANDSCAPE AND | RRI GATI ON
Pl SMO BEACH CA

SAPPER CONSTRUCTI ON PORTLAND CEMENT CONCRETE PAVI NG
SPRI NG VALLEY CA

SELECT ELECTRI C ELECTRI CAL
SPRI NG VALLEY CA
CONTI NUED ON NEXT PAGE



11- 091804 Bl D245

11- SD- 905-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5

09/ 19/ 02 09/ 23/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 SI ERRA NEVADA STEEL FURNI SH AND | NSTALL SI GN STRUCTURE
SAN FERNANDO CA
SOLI D STRUCTURES GRCOSS SOLI DS, M NOR CONCRETE AND M NOR STRUCTURE ( PORTI ON)
TERRACE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BEADOR CONSTRUCTI ON MEDI AN RAI LI NG ( PORTI ON)
CORONA DEL MAR CA
CGO CLEARI NG AND GRUBBI NG ( PORTI ON)
CORONA CA
COFFVAN SPECI ALTI ES CONCRETE PAVI NG ( PORTI ON)
SAN DI EGO CA
CROMN FENCE FENCI NG AND METAL BEAM GUARD RAIL ( PORTI ON)
SANTA FE SPRI NGS CA
DYW DAG SYSTEMS | NC STRESSI NG ( PORTI ON)
LONG BEACH CA
H GH LI GHT ELECTRI C ELECTRI CAL ( PORTI ON)
Rl VERSI DE CA
QUALI TY HYDROSEED ERCSI ON CONTRCL ( PORTI ON)
RAMONA CA
R K ALLEN LANDSCAPI NG ( PORTI ON)

Pl SMO BEACH CA
CONTI NUED ON NEXT PAGE



11- 091804 Bl D245

11- SD- 905-R SUMMARY OF REMAI NI NG BI DDERS PAGE 6

09/ 19/ 02 09/ 23/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 REG ONAL STEEL REBAR ( PORTI ON)
CLAREMONT CA
SI ERRA NEVADA SI GN STRUCTURE ( PORTI ON)
SAN FERNANDO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS ( PORTI ON)
PONAY CA
SUDHAKAR COVPANY STRI PI NG ( PORTI ON)
RI ALTO CA
VALLEY CONCRETE PLACI NG SLOPE PAVI NG ( PORTI ON)
SYLVAR CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AMERI CAN CONCRETE CURB, GUTTER AND S| DEWALK
SAN MARCCS CA
BEADOR CONSTRUCTI ON CO CONCRETE BARRI ER RAI L
CORONA DEL MAR CA
COFFMAN SPECI ALTIES I NC CONCRETE PAVEMENT

SAN DI EGO CA

CROWN FENCE FENCE, METAL BEAM GUARD RAI L AND Sl GNS
SANTA FE SPRI NGS CA

I NTEGRI TY CONCRETE STAMPED CONCRETE
SAN MARCOS CA
CONTI NUED ON NEXT PAGE



11- 091804 Bl D245

11- SD- 905-R SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 19/ 02 09/ 23/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PACI FI C RESTORATI ON GROUP LANDSCAPE AND | RRI GATI ON

CORONA CA
REG ONAL STEEL REBAR
CLAREMONT CA
SELECT ELECTRI C SI GNAL AND LI GHTI NG

SPRI NG VALLEY CA



11- 091804 Bl D245

11- SD- 905- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 19/ 02 09/ 23/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 9, 100. 00* 9, 100. 00
2 (S) 029717 ELECTRONI C MOBI LE DAI LY DI ARY COVPUTER LS LUMP SUM 45, 000. 00* 45, 000. 00
SYSTEM
3 070018 TI ME- RELATED OVERHEAD VDAY 470 2, 200. 00 1, 034, 000. 00
4 029719 600 MM TEMPORARY ALTERNATI VE Pl PE M 41 98. 00 4,018. 00
CULVERT
5 029720 900 MM TEMPORARY REI NFORCED CONCRETE M 3.1 1, 000. 00 3, 100. 00
Pl PE Rl SER
6 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00* 2, 000. 00
PREVENTI ON PLAN
7 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 100, 000. 00* 100, 000. 00
8 074023 TEMPORARY EROSI ON CONTROL HA 9 5, 000. 00 45, 000. 00
9 074028 TEMPORARY FI BER ROLL M 6, 320 11.00 69, 520. 00
10 029721 TEMPORARY GRAVEL BAG EA 650 14. 00 9, 100. 00
11 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 8 2,200. 00 17, 600. 00
12 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 4 11, 000. 00 44, 000. 00
13 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7,500. 00* 7,500. 00
14 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
15 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 160 24. 00 3, 840. 00
16 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 14, 000 1. 00 14, 000. 00
17 (S) 120300 TEMPORARY PAVENMENT MARKER EA 950 4.00 3, 800. 00
18 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 6 18, 000. 00 108, 000. 00
19 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2, 500 28. 00 70, 000. 00
20 (S) 029722 TRAFFI C PLASTI C DRUMB EA 800 20. 00 16, 000. 00
21 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 9 255. 00 2, 295. 00
22 150205 ABANDON REI NFORCED CONCRETE BOX EA 5 440. 00 2, 200. 00
23 150206 ABANDON CULVERT EA 7 430. 00 3, 010. 00
24 150608 REMOVE CHAIN LI NK FENCE M 780 22. 00 17, 160. 00
25 029723 REMOVE TRAFFI C STRI PE ( YELLOW M 210 5. 00 1, 050. 00
26 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M 1, 500 2. 00 3, 000. 00
MARKI NG
27 150740 REMOVE SI GN EA 1 1, 500. 00 1, 500. 00
28 150742 REMOVE ROADSI DE SI GN EA 21 300. 00 6, 300. 00
29 152320 RESET ROADS| DE SI GN EA 10 380. 00 3, 800. 00
30 152390 RELOCATE ROADSI DE Sl GN EA 5 380. 00 1, 900. 00
31 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4,140 5. 00 20, 700. 00
(60 MM NAXI MUM)
32 153210 REMOVE CONCRETE VB 190 150. 00 28, 500. 00



11- 091804 Bl D245

11- SD- 905- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 19/ 02 09/ 23/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
33 155003 CAP | NLET EA 1 500. 00 500. 00
34 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 71, 460. 00* 71, 460. 00
35 170101 DEVELOP WATER SUPPLY LS LUVP SUM 18, 182. 00* 18, 182. 00
36 190101 ROADWAY EXCAVATI ON MB 88, 800 7.50 666, 000. 00
37 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 7, 500. 00* 7,500. 00
38 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1, 960 13. 00 25, 480. 00
39 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1, 200 20. 00 24, 000. 00
40 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 1, 230 28. 00 34, 440. 00
41 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 800 45. 00 36, 000. 00
42 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 160 35. 00 5, 600. 00
VALL)
43 193114 SAND BACKFI LL VB 320 78.00 24, 960. 00
44 194001 DI TCH EXCAVATI ON VB 200 24. 00 4, 800. 00
45 198001 | MPORTED BORROW VB 40, 300 3.00 120, 900. 00
46 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 350, 000. 00* 350, 000. 00
47 (S) 203003 STRAW ( ERCS| ON' CONTROQL) KG 350 4.00 1, 400. 00
48 (S) 203014 FI BER ( EROSI ON CONTROL) KG 740 2.00 1, 480. 00
49 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 740 1. 00 740. 00
50 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 3 500. 00 1, 500. 00
51 (S) 029724 PURE LI VE SEED (TYPE 1) KG 5 90. 00 450. 00
( EROSI ON CONTROL)
52 (S) 029725 PURE LI VE SEED ( TYPE 2) KG 4 30. 00 120. 00
( EROSI ON CONTROL)
53 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 10 10. 00 100. 00
54 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 60 5. 00 300. 00
55 (S) 204031 TRANSPLANT PALM TREE EA 108 1, 400. 00 151, 200. 00
56 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 45, 000. 00* 45, 000. 00
57 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 345, 000. 00* 345, 000. 00
58 (S) 208304 WATER METER EA 2 24, 000. 00 48, 000. 00
59 208731 200 MM CORRUGATED HI GH DENSI TY M 210 103. 00 21, 630. 00
POLYETHYLENE Pl PE CONDUI T
60 250401 CLASS 4 AGGREGATE SUBBASE VB 15, 400 25.00 385, 000. 00
61 260201 CLASS 2 AGGREGATE BASE VB 29, 700 33. 00 980, 100. 00
62 290201 ASPHALT TREATED PERVEABLE BASE VB 2, 560 88. 00 225, 280. 00
63 390155 ASPHALT CONCRETE ( TYPE A) TONN 13, 200 53. 00 699, 600. 00
64 390171 ASPHALT CONCRETE BASE (TYPE A) TONN 6, 980 49. 00 342, 020. 00
65 394001 PLACE ASPHALT CONCRETE DI KE M 1,210 5. 50 6, 655. 00
66 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 840 15. 00 12, 600. 00

AREA)



11- 091804 Bl D245

11- SD- 905- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
09/ 19/ 02 09/ 23/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
67 029726 ASPHALTI C EMULSI ON TONN 23 350. 00 8, 050. 00
(FOG SEAL COAT AND PAI NT Bl NDER)
68 401000 CONCRETE PAVENMENT VB 6, 320 195. 00 1, 232, 400. 00
69 404092 SEAL PAVEMENT JOI NT M 12, 000 3. 00 36, 000. 00
70 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 72, 000. 00* 72, 000. 00
71 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 565 300. 00 169, 500. 00
72 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 2,290 395. 00 904, 550. 00
73 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL MB 530 500. 00 265, 000. 00
74 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 47 655. 00 30, 785. 00
(TYPE EQ
75 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 85 94. 00 7, 990. 00
76 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 120 1, 000. 00 120, 000. 00
77 (F) 049119 ARCHI TECTURAL TREATMENT ( FRACTURED RI B) M2 133 78. 00 10, 374. 00
78 511064 FRACTURED RI B TEXTURE MR 740 32.00 23, 680. 00
79 (S) 049120 FURNI SH AND | NSTALL 20 MM X 20 MM GLASS M2 22 450. 00 9, 900. 00
MOSAI C Tl LE
80 (S) 519144 JONT SEAL (MR 50 MV) M 70 177.00 12, 390. 00
81 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 324, 900 1.00 324, 900. 00
82 (SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 14, 500 2.00 29, 000. 00
83 (S) 560213 FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT) KG 11, 500 5. 00 57, 500. 00
84 (S) 560214 I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT) KG 11, 500 1. 00 11, 500. 00
85 (S) 561009 920 MV CAST- | N- DRI LLED- HOLE M 20 1, 000. 00 20, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
86 (S) 566011 ROADSI DE SI GN - ONE POST EA 40 375. 00 15, 000. 00
87 (S) 566012 ROADSI DE SI GN - TWO POST EA 10 800. 00 8, 000. 00
88 (S) 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 15 135. 00 2,025. 00
METHOD)
89 (S) 597600 PREPARE AND PAI NT CONCRETE M2 153 15. 00 2, 295. 00
90 620909 450 MM ALTERNATI VE Pl PE CULVERT M 180 130. 00 23, 400. 00
91 620913 600 MM ALTERNATI VE Pl PE CULVERT M 980 137.00 134, 260. 00
92 620919 750 MM ALTERNATI VE Pl PE CULVERT M 420 197. 00 82, 740. 00
93 620924 900 MM ALTERNATI VE Pl PE CULVERT M 60 192. 00 11, 520. 00
94 641133 375 MM PLASTI C PI PE M 14 200. 00 2, 800. 00
95 650075 600 MV REI NFORCED CONCRETE Pl PE M 46 150. 00 6, 900. 00
96 681134 80 MM PLASTI C Pl PE ( EDGE DRAI N) M 1, 500 17.00 25, 500. 00
97 029727 GROSS SOLI DS REMOVAL DEVI CE LS LUMP SUM 40, 000. 00* 40, 000. 00
98 049121 508 MM WELDED STEEL PI PE CASI NG ( BRI DGE) M 31 367. 00 11, 377. 00
99 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 962. 00 962. 00



11- 091804 Bl D245

11- SD- 905- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
09/ 19/ 02 09/ 23/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
100 705224 600 MM CONCRETE FLARED END SECTI ON EA 3 541. 00 1, 623. 00
101 705226 750 MM CONCRETE FLARED END SECTI ON EA 1 663. 00 663. 00
102 705227 900 MM CONCRETE FLARED END SECTI ON EA 1 763. 00 763. 00
103 707479 900 MM REI NFORCED CONCRETE Pl PE RI SER M 7.3 560. 00 4, 088. 00
104 721009 ROCK SLOPE PROTECTI ON VB 32 81. 00 2,592. 00
(FACING METHOD B)
105 721430 CONCRETE ( CHANNEL LI NI NG) VB 50 300. 00 15, 000. 00
106 (F) 049122 SLOPE PAVI NG ( STAMPED CONCRETE) MR 802 110. 00 88, 220. 00
107 731502 M NOR CONCRETE (M SCELLANEOUS VB 1,020 250. 00 255, 000. 00
CONSTRUCTI ON)
108 731519 M NOR CONCRETE ( STAMPED CONCRETE) MR 4,050 35. 00 141, 750. 00
109 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 4,900 2. 00 9, 800. 00
110 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 2,930 3.40 9, 962. 00
111 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 280 39. 00 10, 920. 00
112 (S) 029728 CHAIN LI NK FENCE (TYPE CL - 1.8, M 2, 680 64. 00 171, 520. 00
VINYL CLAD, 25 MM X 25 MM NMESH)
113 (S) 029729 1.8 M CHAIN LINK GATE (TYPE CL - 1.8, EA 1 1, 000. 00 1, 000. 00
VINYL CLAD, 25 MM X 25 MM NMESH)
114 (S) 029730 2.4 M CHAIN LINK GATE (TYPE CL - 1.8, EA 6 900. 00 5, 400. 00
VINYL CLAD, 25 MM X 25 MM MESH)
115 820107 DELI NEATOR ( CLASS 1) EA 60 40. 00 2, 400. 00
116 820110 M LEPOST MARKER EA 4 75. 00 300. 00
117 (S) 832001 METAL BEAM GUARD RAI LI NG M 170 74. 00 12, 580. 00
118 (S) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 70 170. 00 11, 900. 00
119 ( SF) 833033 CHAI N LI NK RAI LI NG (TYPE 7 MODI FI ED) M 162 180. 00 29, 160. 00
120 ( SF) 833088 TUBULAR HANDRAI LI NG M 25 180. 00 4,500. 00
121 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 186 322. 00 59, 892. 00
122 (S) 839521 CABLE RAI LI NG M 230 36. 00 8, 280. 00
123 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 3, 000. 00 6, 000. 00
124 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
125 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 4 43, 000. 00 172, 000. 00
126 (S) 839701 CONCRETE BARRI ER ( TYPE 60) M 1, 140 119. 00 135, 660. 00
127 (S) 839704 CONCRETE BARRI ER ( TYPE 60D) M 150 102. 00 15, 300. 00
128 (S) 839705 CONCRETE BARRI ER ( TYPE 60E) M 60 524. 00 31, 440. 00
129 (S) 839725 CONCRETE BARRI ER ( TYPE 736) M 150 212. 00 31, 800. 00
130 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 160 30. 00 4, 800. 00
131 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 300 3.00 3, 900. 00
132 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 100 2.00 200. 00

(BROKEN 5.18 M- 2.14 M



11- 091804 Bl D245

11- SD- 905-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 12
09/ 19/ 02 09/ 23/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

133 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 13, 000 1.00 13, 000. 00
134 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 000 2.00 2, 000. 00
135 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 000 3. 00 3, 000. 00
136 (S) 860150 SI GNAL AND LI GHTI NG ( TEMPORARY) LS LUWP SUM 140, 000. 00* 140, 000. 00
137 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 84, 000. 00* 84, 000. 00
138 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUWP SUM 102, 000. 00* 102, 000. 00
139 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 30, 000. 00* 30, 000. 00
140 (S) 860402 LI GHTI NG (CI TY STREET) LS LUWP SUM 57, 000. 00* 57, 000. 00
141 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 92, 000. 00* 92, 000. 00
142 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 2 3, 000. 00 6, 000. 00
143 (S) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 200 30. 00 6, 000. 00
144 (S) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 200 30. 00 6, 000. 00
145 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 9, 000. 00* 9, 000. 00
146 (S) 029731 TRAFFI C MONI TORI NG STATI ON LS LUWVP SUM 22, 000. 00* 22, 000. 00
147 (S) 029732 COVMUNI CATI ON SYSTEM LS LUMP SUM 120, 000. 00* 120, 000. 00
148 (S) 861100 RAMP METERI NG SYSTEM LS LUWVP SUM 46, 000. 00* 46, 000. 00
149 (S) 861349 REMOVE EXI STI NG SI GNAL SYSTEM LS LUMP SUM 2, 000. 00* 2, 000. 00
150 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUWP SUM 15, 000. 00* 15, 000. 00
151 (S) 029733 MODI FY SI GNAL AND LI GHTI NG ( STAGE 1) LS LUMP SUM 13, 000. 00* 13, 000. 00
152 (S) 029734 MODI FY SI GNAL AND LI GHTI NG ( STACE 2) LS LUWP SUM 21, 000. 00* 21, 000. 00
153 (S) 029735 MODI FY SI GNAL AND LI GHTI NG ( STAGE 3) LS LUMP SUM 15, 000. 00* 15, 000. 00
154 999990 MOBI LI ZATI ON LS LUWVP SUM 1, 350, 000. 00* 1, 350, 000. 00

TOTAL 13, 520, 701. 00



11- 091804 Bl D245

11- SD- 905-R SUMMARY OF REMAI NI NG BI DDERS PAGE 13
09/ 19/ 02 09/ 23/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 9, 100. 00* 9100. 00 65, 000. 00* 65000. 00 9, 100. 00* 9100. 00 9, 100. 00* 9100. 00

2 30, 000. 00* 30000. 00 1, 500. 00~ 1500. 00 1. 00* 1.00 10, 000. 00~ 10000. 00

3 1, 200. 00 564000. 00 1, 750. 00 822500. 00 3, 500. 00 1645000. 00 2,100. 00 987000. 00

4 125. 00 5125. 00 185. 00 7585. 00 375. 00 15375. 00 180. 00 7380. 00

5 300. 00 930. 00 600. 00 1860. 00 1, 050. 00 3255. 00 1, 200. 00 3720. 00

6 10, 000. 00~ 10000. 00 5, 000. 00~ 5000. 00 7, 500. 00* 7500. 00 5, 400. 00* 5400. 00

7 60, 000. 00* 60000. 00 80, 000. 00* 80000. 00 80, 000. 00* 80000. 00 191, 000. 00* 191000. 00

8 6, 000. 00 54000. 00 3, 700. 00 33300. 00 5, 000. 00 45000. 00 5, 400. 00 48600. 00

9 12. 00 75840. 00 15. 00 94800. 00 6. 00 37920. 00 8. 00 50560. 00
10 6. 00 3900. 00 4.00 2600. 00 3.30 2145. 00 2.00 1300. 00
11 2,500. 00 20000. 00 600. 00 4800. 00 1, 700. 00 13600. 00 2, 800. 00 22400. 00
12 5, 000. 00 20000. 00 9, 200. 00 36800. 00 8, 000. 00 32000. 00 9, 500. 00 38000. 00
13 30, 000. 00* 30000. 00 7,500. 00* 7500. 00 15, 000. 00* 15000. 00 2, 000. 00* 2000. 00
14 60, 000. 00* 60000. 00 65, 000. 00* 65000. 00 150, 000. 00* 150000. 00 76, 000. 00* 76000. 00
15 24. 00 3840. 00 24. 00 3840. 00 20. 00 3200. 00 27.00 4320. 00
16 1.00 14000. 00 .80 11200. 00 .80 11200. 00 .90 12600. 00
17 3.00 2850. 00 3. 80 3610. 00 3.00 2850. 00 4.30 4085. 00
18 12, 000. 00 72000. 00 20, 000. 00 120000. 00 10, 000. 00 60000. 00 24,000. 00 144000. 00
19 50. 00 125000. 00 19. 00 47500. 00 24. 00 60000. 00 37.00 92500. 00
20 35. 00 28000. 00 35. 00 28000. 00 25. 00 20000. 00 49. 00 39200. 00
21 175. 00 1575. 00 5, 000. 00 45000. 00 2,750. 00 24750. 00 480. 00 4320. 00
22 2, 000. 00 10000. 00 1, 000. 00 5000. 00 450. 00 2250. 00 5, 200. 00 26000. 00
23 1, 250. 00 8750. 00 1, 000. 00 7000. 00 1, 800. 00 12600. 00 3, 400. 00 23800. 00
24 25.00 19500. 00 22.00 17160. 00 10. 00 7800. 00 23.00 17940. 00
25 6. 00 1260. 00 40. 00 8400. 00 5. 00 1050. 00 46. 00 9660. 00
26 1.25 1875. 00 5.00 7500. 00 1.30 1950. 00 5.30 7950. 00
27 1, 500. 00 1500. 00 1, 500. 00 1500. 00 5, 000. 00 5000. 00 1, 600. 00 1600. 00
28 125. 00 2625. 00 275. 00 5775. 00 125. 00 2625. 00 300. 00 6300. 00
29 125. 00 1250. 00 380. 00 3800. 00 125. 00 1250. 00 410. 00 4100. 00
30 125. 00 625. 00 380. 00 1900. 00 125. 00 625. 00 410. 00 2050. 00
31 4.00 16560. 00 5. 80 24012. 00 4.50 18630. 00 4.00 16560. 00
32 300. 00 57000. 00 10. 00 1900. 00 45. 00 8550. 00 47. 00 8930. 00
33 1, 500. 00 1500. 00 1, 500. 00 1500. 00 750. 00 750. 00 2,700. 00 2700. 00
34 71, 000. 00* 71000. 00 70, 000. 00* 70000. 00 71, 460. 00* 71460. 00 71, 460. 00* 71460. 00
35 18, 000. 00* 18000. 00 18, 000. 00* 18000. 00 18, 182. 00* 18182. 00 18, 182. 00* 18182. 00
36 12. 00 1065600. 00 5. 60 497280. 00 12. 00 1065600. 00 9. 30 825840. 00
37 10, 000. 00* 10000. 00 2, 800. 00* 2800. 00 10, 000. 00* 10000. 00 23, 000. 00* 23000. 00
38 35. 00 68600. 00 50. 00 98000. 00 15. 00 29400. 00 40. 00 78400. 00
39 100. 00 120000. 00 80. 00 96000. 00 30. 00 36000. 00 21.00 25200. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

11- 091804

11- SD- 905-R

09/ 19/ 02

500.
250.
250.

2.

1.

675.
72, 000.
250, 000.
25, 200.
230.
24.

30.

100.

50.

50.

8.

15.

1, 400.
190.

4.

80, 000.
450.
400.
400.
800.
140.

1, 500.
80.

80.

00
00
00
00
00
00*
00
00
00
00
00
00
00
00

350000.
560.
740.
370.

1500.
1250.
1000.
25.

90.
72900.
72000.
250000.
50400.
48300.

369600.

891000.

256000.

660000.

349000.

9680.
12600.
32200.

1200800.
48000.
80000.

254250.

916000.

212000.

37600.
11900.
180000.
10640.
59200.

SUMMARY

1, 000.
100.
100.

5.

1.

1, 000.
50, 000.
290, 000.
26, 000.
275.
25.

28.

78.

51.

50.

4.

23.
417.
215.
10.

75, 000.
215.
490.
465.

1, 320.
200.

1, 250.
130.
120.

OF

60
90
00
00
00
00*
00
00
00
00
00
00
00
00

REMA

135300.
72000.
15200.

5440.
4000.
292175.
375000.
350.
740.
740.
3000.
500.
400.
50.

60.

108000.
50000.

290000.
52000.
57750.

394240.

840510.

200704.

675840.

349698.

5566.
20076.
9591.
1358800.

120000.
75000.

121475.

1122100.

246450.
62040.
17000.

150000.
17290.
88800.

NG BI DDERS
FOURTH

Bl D AMOUNT
34. 00 41820
20. 00 16000
55. 00 8800
130. 00 41600
20. 00 4000
.10 4030
475, 000. 00* 475000
1.60 560
.80 592
.95 703
200. 00 600
110. 00 550
110. 00 440
11. 00 110
5. 00 300
800. 00 86400.
25, 000. 00* 25000.
350, 000. 00* 350000.
25, 000. 00 50000.
150. 00 31500.
18. 00 277200.
30. 00 891000.
70. 00 179200.
47. 00 620400.
47.00 328060.
3.50 4235.
32.00 26880.
950. 00 21850.
210. 00 1327200.
3. 00 36000.
75, 000. 00* 75000.
350. 00 197750.
650. 00 1488500.
475. 00 251750.
700. 00 32900.
100. 00 8500.
1, 200. 00 144000.
85. 00 11305.
80. 00 59200.

Bl D245
PAGE 14
09/ 23/ 02
FI FTH
Bl D AMOUNT
76. 00 93480.
136. 00 108800.
16. 00 2560.
150. 00 48000.
37.00 7400.
13. 80 556140.
531, 000. 00* 531000.
4.00 1400.
2.00 1480.
1.10 814.
500. 00 1500.
98. 00 490.
11.00 44.
2.00 20.
4.00 240.
1, 160. 00 125280.
54, 500. 00* 54500.
391, 000. 00* 391000.
27, 000. 00 54000.
170. 00 35700.
19. 00 292600.
26. 00 772200.
94. 00 240640.
48. 00 633600.
47.00 328060.
8. 00 9680.
15. 00 12600.
285. 00 6555.
236. 00 1491520.
5.40 64800.
85, 000. 00* 85000.
250. 00 141250.
590. 00 1351100.
640. 00 339200.
750. 00 35250.
150. 00 12750.
1, 500. 00 180000.
210. 00 27930.
86. 00 63640.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

11- 091804

11- SD- 905-R

09/ 19/ 02

95, 000.

1, 000.
1, 000.
40.
75.
80.

14700.
357390.
34075.
57500.
9200.
26000.
9000.
4000.
3000.
3060.
27000.
196000.
94500.
18000.
3850.
11500.
37500.
95000.
13950.
350.
1500.
750.
1000.
2190.
4800.
17500.
40100.
265200.
202500.
9800.
26370.
11200.
174200.
1000.
6000.
2400.
300.
13600.

SUMMARY

1, 000.
920.
60.
200.
75.

OF

REMA/

21000.
360639.
39875.
59800.
9200.
30400.
15000.
8000.
2025.
16830.
81900.
401800.
149520.
25200.
3570.
13340.
27750.
45000.
13485.
1000.
3300.
1150.
1430.
2555.
2784.
26000.
76992.
326400.
157950.
12250.
38090.
10640.
171118.
1000.
5520.
3600.
800.
12750.

N |

N G

50, 000.

14700.
324900.
29000.
63250.
9200.
29000.
13200.
7750.
1500.
6120.
32400.
161700.
75600.
16800.
770.
15180.
25500.
50000.
14260.
450.
1800.
650.
800.
5110.
2560.
23750.
96240.
306000.
222750.
9800.
14650.
11200.
171520.
1000.
5700.
2400.
300.
12750.

Bl D245
PAGE 1
09/ 23/

. 00*

86. 00
400. 00
46. 00
2.40
7.60
42.00
69. 00

1, 100. 00
1, 000. 00
65. 00
215. 00
80. 00

5
02

15610.
324900.
39150.
64400.
9200.
42000.
16000.
8600.
2250.
6579.
37800.
215600.
151200.
18000.
2940.
14260.
43500.
45000.
15500.
900.
3300.
1300.
1700.
10950.
4800.
26500.
68972.
408000.
186300.
11760.
22268.
11760.
184920.
1100.
6000.
3900.
860.
13600.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154

TOT

11- 091804

11- SD- 905-R
09/ 19/ 02
SECOND

BI D AMOUNT
165. 00 11550. 00
180. 00 29160. 00
180. 00 4500. 00
220. 00 40920. 00
36. 00 8280. 00
3, 120. 00 6240. 00
800. 00 800. 00
43, 000. 00 172000. 00
130. 00 148200. 00
165. 00 24750. 00
325. 00 19500. 00
180. 00 27000. 00
30. 00 4800. 00
2.80 3640. 00
1.00 100. 00
1.00 13000. 00
1.30 1300. 00
3. 00 3000. 00
100, 000. 00* 100000. 00
95, 000. 00* 95000. 00
100, 000. 00* 100000. 00
20, 000. 00* 20000. 00
65, 000. 00* 65000. 00
100, 000. 00* 100000. 00
3, 000. 00 6000. 00
30. 00 6000. 00
30. 00 6000. 00
9, 000. 00* 9000. 00
35, 000. 00* 35000. 00
110, 000. 00* 110000. 00
48, 000. 00* 48000. 00
10, 000. 00~ 10000. 00
26, 000. 00* 26000. 00
28, 000. 00* 28000. 00
25, 000. 00* 25000. 00
26, 000. 00* 26000. 00
1, 237, 355. 00* 1237355. 00

13, 665, 000. 00

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
165. 00 11550. 00
182. 00 29484. 00
178. 00 4450. 00
235. 00 43710. 00
36. 50 8395. 00
3, 150. 00 6300. 00
800. 00 800. 00
43, 000. 00 172000. 00
143. 00 163020. 00
250. 00 37500. 00
464. 00 27840. 00
280. 00 42000. 00
36. 00 5760. 00
2.80 3640. 00
4.00 400. 00
.82 10660. 00
2.30 2300. 00
3. 60 3600. 00
140, 000. 00* 140000. 00
84, 000. 00* 84000. 00
103, 000. 00* 103000. 00
29, 000. 00* 29000. 00
63, 000. 00* 63000. 00
91, 000. 00* 91000. 00
3, 000. 00 6000. 00
30. 00 6000. 00
30. 00 6000. 00
5, 000. 00~ 5000. 00
34, 000. 00* 34000. 00
119, 000. 00* 119000. 00
48, 000. 00* 48000. 00
9, 500. 00* 9500. 00
26, 000. 00* 26000. 00
27,000. 00* 27000. 00
24, 000. 00* 24000. 00
26, 000. 00* 26000. 00
898, 000. 00* 898000. 00

14,199, 179. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
170. 00 11900
185. 00 29970
180. 00 4500
235. 00 43710
36. 00 8280
3, 200. 00 6400
800. 00 800.
40, 000. 00 160000
130. 00 148200
165. 00 24750.
325. 00 19500.
150. 00 22500.
30. 00 4800.
2.80 3640.
1.00 100.
.80 10400.
1.30 1300.
3. 00 3000.
140, 000. 00* 140000
80, 000. 00* 80000.
90, 000. 00* 90000.
20, 000. 00* 20000.
60, 000. 00* 60000.
100, 000. 00* 100000
2, 000. 00 4000
30. 00 6000.
35. 00 7000.
6, 000. 00* 6000.
34, 000. 00* 34000.
90, 000. 00* 90000.
50, 000. 00* 50000.
5, 000. 00~ 5000.
20, 000. 00* 20000.
12, 000. 00~ 12000.
18, 000. 00* 18000.
14, 000. 00* 14000.
1, 250, 000. 00* 1250000

14, 950, 463. 00

Bl D245
PAGE 16
09/ 23/ 02
FI FTH
Bl D AMOUNT
180. 00 12600
200. 00 32400
190. 00 4750
418. 00 77748
40. 00 9200
3, 400. 00 6800
900. 00 900.
43, 000. 00 172000
146. 00 166440.
185. 00 27750.
364. 00 21840.
245. 00 36750.
41. 00 6560.
3.20 4160.
4.60 460.
.90 11700.
3.00 3000.
4.00 4000.
140, 000. 00* 140000
107, 000. 00* 107000
115, 000. 00* 115000.
22,000. 00* 22000.
71, 000. 00* 71000.
146, 000. 00* 146000
3, 000. 00 6000
34. 00 6800.
34. 00 6800.
10, 000. 00~ 10000.
38, 000. 00* 38000.
163, 000. 00* 163000
54, 000. 00* 54000.
11, 000. 00~ 11000.
29, 000. 00* 29000.
30, 000. 00* 30000.
27, 000. 00* 27000.
29, 000. 00* 29000.
1,277, 000. 00* 1277000

15, 964, 317. 00



